					ABSTRACT OF E	WAY DEPARTMENT BIDS RECEIVED FEBRUARY 18, 2016					
						Asphalt Surface Technologies Corporation		Morris Sealcoat & Trucking, Inc.		Bituminous Paving, Inc.	
SEAL COAT				Engineers		P.O. Box 1025		46253 208th Street		P.O. Box 6	
PROJECT NO. CH1604			Estimate		St. Cloud, MN 56302		Morris, MN 56267		Ortonville, MN 56278		
COUNTY HIGHWAY NUMBERS 6,7,14,21, & 81											
SPEC			APPROX.	UNIT		UNIT		UNIT		UNIT	
ITEM NO. DESCRIPTIO		UNIT	QUANTITY	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTA
1 103 CONTRACT E		LS	1.00	\$5,000.00	\$5,000.00	\$4,300.00	\$4,300.00	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.0
	SS1H EMULSIFIED ASPHALT (FOGGING)	GAL	19,152.00	\$3.00	\$57,456.00	\$3.00	\$57,456.00	\$3.46	\$66,265.92	\$2.60	\$49,795.2
	L ASPHALT GAL @ 0.40 GAL/SY	GAL	186,772.00		\$513,623.00		\$364,205.40	\$1.93	\$360,469.96	\$2.15	\$401,559.8
4 420 COVER COA	T CL 41 @ 26 LB/SY	SY	383,032.00	\$0.50	\$191,516.00	\$0.420	\$160,873.44	\$0.38	\$145,552.16	\$0.52	\$199,176.6
5 702 MOBILIZATIO	N	LS	1.00	\$25,000.00	\$25,000.00	\$47,000.00	\$47,000.00	\$76,600.00	\$76,600.00	\$24,000.00	\$24,000.0
6 704 TRAFFIC CO	NTROL	LS	1.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$6,795.00	\$6,795.00	\$10,000.00	\$10,000.0
7 762 SHORT TERM	I PVMT MK PAINTED 4IN LINE	LF	343,441.00	\$0.08	\$27,475.28	\$0.06	\$20,606.46	\$0.05	\$17,172.05	\$0.06	\$18,889.2
8 762 SHORT TERM	I PVMT MK PAINTED 8IN LINE	LF	3,235.00	\$0.25	\$808.75	\$0.27	\$873.45	\$0.25	\$808.75	\$0.30	\$970.5
9 762 SHORT TERM	I PVMT MK PAINTED 24IN LINE	LF	426.00	\$4.00	\$1,704.00	\$2.00	\$852.00	\$1.95	\$830.70	\$2.20	\$937.2
10 762 PVMT MK PA	INTED 4IN LINE	LF	343,441.00	\$0.08	\$27,475.28	\$0.05	\$17,172.05	\$0.05	\$17,172.05	\$0.06	\$18,889.2
11 762 PVMT MK PA	INTED 8IN LINE	LF	3,235.00	\$0.25	\$808.75	\$0.31	\$1,002.85	\$0.30	\$970.50	\$0.35	\$1,132.2
12 762 PVMT MK PA	INTED 24IN LINE	LF	426.00	\$4.00	\$1,704.00	\$2.00	\$852.00	\$1.95	\$830.70	\$2.20	\$937.2
13 762 PAVEMENT N	MARKING MESSAGE - MASKING	SF	795.00	\$4.00	\$3,180.00	\$4.00	\$3,180.00	\$2.54	\$2,019.30	\$2.80	\$2,226.0
			TOTAL:	\$865,751.06		\$688.373.65		\$698.987.09		\$731.513.3	

J:\Admin-Eng\Projects\SEALCOAT\2016 Chip Seal\[CH1604 - 2016 Chip Seal Abstract.xlsx]ABSTRACT